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Note: Present template of the Partnership Agreement contains the minimum requirements requested 
by the programme implementing bodies. Project partnerships are invited to complete and complement 
the suggested provisions, without contradicting the programme rules and the Subsidy Contract or the 
rules set in the prepared paragraphs of the document. 
 

Partnership Agreement 
 

for the implementation of the Project 
 

GREEN CITIES 
 

Green cities in the area of Danube Region 
 
 

within the Interreg VI-A Hungary-Slovakia Programme 
 
between 
 
the Lead Partner Bratislavský samosprávny kraj 
                               Sabinovská 16, P.O. Box 106, 820 05 Bratislava 
     Registry number: 360 636 06 
 
and 
 
Partner 1 Arrabona Korlátolt Felelősségű Európai Területi Együttműködési Csoportosulás 
         Városház tér 1, 9021 Győr 
     Registry number: 5 
 
Partner 2 Mosonmagyaróvár Város Önkormányzata 
                  Fő street 11., 9200 Mosonmagyaróvár 
     Registry number: 728032 
 
Partner 3 Mesto Šamorín 
       Hlavná 37, 93101 Šamorín 
     Registry number: 003 057 23 
 
Partner 4 Mesto Dunajská Streda 

    Hlavná 50/16, 92901 Dunajská Streda 
    Registry number: 003 053 83 

 
Partner 5 Győr Megyei Jogú Város Önkormányzata 

    Városház tér 1., 9021 Győr 
    Registry number: 735-595 

 
(hereinafter jointly referred to as the Parties). 
 
on the basis of: 
 
- Regulation (EU) 2021/1060 of the European Parliament and of the Council of 24 June 2021 laying 

down common provisions on the European Regional Development Fund, the European Social 
Fund Plus, the Cohesion Fund, the Just Transition Fund and the European Maritime, Fisheries and 
Aquaculture Fund and financial rules for those and for the Asylum, Migration and Integration 
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Fund, the Internal Security Fund and the Instrument for Financial Support for Border Management 
and Visa Policy (hereinafter referred to as the CPR); 

 
- Regulation (EU) 2021/1058 of the European Parliament and of the Council of 24 June 2021 on the 

European Regional Development Fund and on the Cohesion Fund (hereinafter referred to as the 
ERDF Regulation); 

 
- Regulation (EU) 2021/1059 of the European Parliament and of the Council of 24 June 2021 on 

specific provisions for the European territorial cooperation goal (Interreg) supported by the 
European Regional Development Fund and external financing instruments (hereinafter referred 
to as the Interreg Regulation); 

 
 
- Regulation (EU, Euratom) 2018/1046 of the European Parliament and of the Council of 18 July 

2018 on the financial rules applicable to the general budget of the Union, amending Regulations 
(EU) No 1296/2013, (EU) No 1301/2013, (EU) No 1303/2013, (EU) No 1304/2013, (EU) No 
1309/2013, (EU) No 1316/2013, (EU) No 223/2014, (EU) No 283/2014, and Decision No 
541/2014/EU and repealing Regulation (EU, Euratom) No 966/2012; 

 

- the Interreg VI-A Hungary-Slovakia Programme], approved by the European Commission on 3 
November 2022 by Decision Ref No C(2022) 8025  (CCI 2021TC16RFCB014) (hereinafter referred 
to as the Programme); 

 

- the Guidelines for Applicants of the first Call for Proposals (HUSK/2302) of the Interreg VI-A 
Hungary-Slovakia Programme, approved by Decision No III/3 of the Monitoring Committee on 
14/04/2023, laying down the programme specific rules for the implementation of Hungarian-
Slovak projects (hereinafter referred to as the Guidelines for Applicants); 

 

- the Project Implementation Manual for the Interreg VI-A Hungary-Slovakia Programme laying 
down specific rules for the implementation of projects financed under the Programme 
(hereinafter referred to as the Project Implementation Manual); 

 

- Communication and Visibility Guide for Projects co-financed by the Interreg VI-A Hungary-Slovakia 
Programme , laying down the programme specific rules on information and publicity measures of 
the projects (hereinafter referred to as the Communication and Visibility Guide); 

 
- Project GREEN CITIES as drafted in the application and approved by the Monitoring Committee of 

the Programme; 
 
- Subsidy Contract concluded for the implementation of the Project between the Lead Partner and 

the Managing Authority; 
 

- National rules to be applied by the Lead Partner and its Partners; 
 

- Implementing acts and delegated acts adopted in accordance with the aforementioned legislation 
and the aforementioned documents as corrected or amended. 

 
 

Article 1 
Definitions 
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1. Lead Partner: The Lead Partner is designated by the Partners and has full financial and 
administrative responsibility for the EU contribution for the entire duration of the Subsidy 
Contract stipulated with the Managing Authority for the implementation of the Project. The Lead 
Partner has functional (co-ordination of the project activities) and financial responsibilities related 
to the EU contribution, i.e. it has to guarantee the sound financial management of the EU funds 
allocated to the Project. The Lead Partner is also responsible for the proper reporting of progress 
during project implementation to the Joint Secretariat. 

 
2. Partner: An organisation that commits itself to functionally and/or financially implement a project 

part of the Project as referred to in Article 23 (1)-(4) of Regulation (EU) 2021/1059 and according 
to the application as approved by the Monitoring Committee. From the point of view of 
implementing its own activities, also the Lead Partner is a Partner. 

 

3. Partner not receiving financial support: There can be partner organisations which do not receive 
EU contribution for their activities performed in the framework of the Project. Thus, in their case 
the defined budget is zero. 

 
4. Project part: A set of activities within the Project as a whole, undertaken by the Lead Partner or 

another Partner in a defined timeframe and with a defined budget, presented in the application 
and approved by the Monitoring Committee. In case when a Partner does not receive financial 
support, the defined budget is zero. 

 
5. Managing Authority: the Hungarian Ministry of Foreign Affairs and Trade, signing the Subsidy 

Contract with the Lead Partner. 
 
6. Joint Secretariat: set up within Széchenyi Programme Office Nonprofit Llc, a joint organisation of 

the Partner Countries participating in the Programme, in charge of the direct monitoring of project 
implementation. 

 
 

Article 2 
Scope of the Partnership Agreement 

 
1. The Parties, through the present Partnership Agreement, lay down the rules of procedures for the 

activities to be carried out and the relations that shall govern the partnership set up in order to 
successfully and efficiently implement the above-mentioned cross-border Project. This 
Agreement shall also define their mutual responsibilities concerning the administrative and 
financial management of the Project. 
 

2. The application as approved by the Monitoring Committee and the signed Subsidy Contract (with 
all its provisions) are to be regarded as integral parts of this Agreement, therefore their content 
and the obligations set by the above-mentioned documents have to be fully respected by the 
Parties. 
 

3. The Parties are aware of the legal framework and the other relevant norms affecting the project. 
In case the Subsidy Contract is amended, it may affect the Partnership Agreement, it shall be 
adjusted accordingly. 
 

 
Article 3 

Duration of the Agreement 
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1. The Partnership Agreement is valid from the date of signature by all Parties and enters into force 

from the day the Subsidy Contract between the Managing Authority and the Lead Partner enters 
into force. It shall remain in force until the Lead Partner has discharged in full its obligations arising 
from the Subsidy Contract towards the Managing Authority, including the period of availability of 
documents for financial controls. 

 
2. This Agreement shall also remain in force if there is any non-resolved dispute among the Parties 

at an out-of-court arbitration body. 
 
3. The breach of the obligations of the Partnership Agreement by the Lead Partner or one of the 

Partners may lead to an early termination of its participation in the Project. This termination has 
to be decided by consensus by all the other Partners in a documented manner, provided that the 
eligibility rules are kept with the remaining or newly entered Partners, and that the consequently 
initiated amendment of the Subsidy Contract is successful at the Managing Authority. However, 
the Partner leaving the partnership will be obliged by the present Agreement for its whole 
duration with regard to the activities carried out and expenditure incurred until that moment. In 
case the Subsidy Contract terminates, the present Partnership Agreement is terminated as well. 

 
 

Article 4 
Activities of the Partners in the Project 

 
1. The activities of the Partners as well as the role of the Lead Partner and of each Partner are 

described in the application approved by the Monitoring Committee. 
 
2. The Partners take into account all rules and obligations as set out in the Subsidy Contract and its 

Annexes. 
 
3. The Partners commit themselves to undertake everything in their power to foster the successful 

and efficient implementation of the Project. 
 
 

Article 5 
Specific obligations of the Lead Partner 

 
1. The Lead Partner is responsible for the overall co-ordination and effective implementation of the 

Project and shall take all the steps needed to correctly manage the Project in accordance with the 
application approved by the Monitoring Committee and in line with the Subsidy Contract and the 
Partnership Agreement. 

 
2. In addition as a general obligation the Lead Partner shall: 

a) represent the Partners towards the Managing Authority / Joint Secretariat / other 
programme management bodies; 

b) sign the Subsidy Contract (and its possible amendments), inform all Partners on the signature 
of the Subsidy Contract and provide all Partners with a copy thereof; 

c) appoint a project manager who has the operational responsibility for the co-ordination and 
documentation of the overall Project; 

d) react promptly to any request made by the Managing Authority and the Joint Secretariat; 
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e) keep the Partners informed on a regular basis about all relevant communication between the 
Lead Partner and the Joint Secretariat, furthermore between the Lead Partner and the 
Managing Authority; 

f) inform all Partners on the progress of the overall Project, in particular with reference to its 
objectives and results as set in the Subsidy Contract or any later amendments; 

g) without any delay inform the Partners about all essential issues connected to project 
implementation (e.g. about any variation of the conditions at the basis of the present 
Agreement or about any modification that could influence the performance of the Project, 
the information activity or the payment of financing); 

h) notify the Partners and the Joint Secretariat / Managing Authority immediately of any event 
that could lead to a temporary or final discontinuation of the Project or any other deviation 
of the implementation of the Project; 

i) guarantee the sound financial management of the funds allocated for the implementation of 
the Project, including the separate set-up of the project accounting and the supporting 
documents storage system at Lead Partner and at the Partners as well, and including the 
arrangements for recovering amounts unduly paid; 

j) ensure that the expenditure presented by all Partners receiving financial support has been 
paid in implementing the Project and that it corresponds to the activities agreed between 
the Partners and indicated in the approved application; 

k) prepare and submit the Application for Reimbursement together with the Project Reports, 
the Final Project Report and the Project Follow-up Reports (if relevant) to the Joint 
Secretariat, keeping the deadlines indicated in the Subsidy Contract; 

l) receive, on behalf of all Partners receiving financial support the payments of the EU 
contribution from the Certifying Authority; 

m) transfer the EU contribution to the Partners receiving financial support, according to the 
Application for Reimbursement approved by the Joint Secretariat, within 30 calendar days 
and in full – no amount shall be deducted or withheld and no specific charge or other charge 
with equivalent effect shall be levied that would reduce that amount for the other Partners; 

n) ensure that all Partners are involved in the decision making regarding to the Project, and 
especially agree with the Partners before submitting any request for reallocation between 
budget lines and for an amendment of the Subsidy Contract to the Joint Secretariat / 
Managing Authority. 

o) support the Partners in implementing their obligations by giving them the correct 
information, indications and clarifications on the procedures; 

p) make sure that all Partners comply with EU and national legislation including rules on public 
procurement, State aid, publicity, furthermore rules on environmental protection and equal 
opportunities; 

q) report in accordance with the existing legislation and national / regional guidelines if the 
project activities contain elements of State aid; 

r) implement its individual part of the Project accordingly; 

s) enable the responsible bodies to carry out their audit and monitoring / evaluation / activities; 

t) guarantee the systematic collection and the safe storage of all the documentation regarding 
project expenditure and activities at the Lead Partner and at Partners; 

u) keep a copy of all project documents prepared by the Partners or other organisations; 
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v) carry out project level accounting; 

w) ensure that no double funding or double reporting of expenditure takes place; 

x) review the appropriate spending of the EU contribution by the Partners receiving financial 
support, the condition of the Partners’ project part and the preparation of the required 
documents and records for project closure. 

 
 

Article 6 
Obligations of the Partners 

 
1. In particular, each Partner shall 

a) support the Lead Partner in fulfilling its tasks as stipulated in the Subsidy Contract and its 
Annexes; 

b) without any delay provide the Lead Partner with any information needed to draw up the 
Project Reports, the Final Project Report and the Project Follow-up Reports (if relevant), react 
on any request by the Managing Authority or the Joint Secretariat, or provide any further 
information needed by the Lead Partner; 

c) assure the smooth implementation of the part of the Project they are responsible for in 
accordance with the Subsidy Contract and its Annexes; 

d) to finance the own contribution of their respective project part; 

e) inform the Lead Partner immediately about any circumstances that could lead to a temporary 
or final discontinuation of the project part or any other deviation of the implementation of 
the project part, including any variations to its part of project budget or work plan; 

f) appoint a contact person for the implementation of the part of the Project under their 
responsibility; 

g) contribute to overall project aims according to their part undertaken with due care and 
motivation, completing their activities foreseen for each reporting period of the project 
implementation; 

h) maintain either a separate accounting system or an adequate accounting code for all 
transactions related to the project part; 

i) inform the Lead Partner on the details of the bank account  to which the EU contribution of 
the Partner receiving financial support shall be transferred, furthermore the Lead Partner 
must be informed about any changes concerning the bank account; 

j) co-operate with the Lead Partner for the effective implementation of the Project, actively 
take part in decision-making during the Project; 

k) to manage the procurement of services, supplies / goods / equipment and works in 
accordance with national public procurement rules in force, depending on the seat and 
operational area of the given organisation; 

l) to meet the reporting requirements using the INTERREG+ electronic monitoring system of 
the Programme and to ensure any other documentation as well as IT security and data 
protection related obligations; 

m) have its expenditures incurred and paid (with the exemption of simplified costs) in the given 
reporting period and have them verified – if relevant – by the identified controller. The 
reimbursement of expenditure of the Partners receiving financial support not covered by 
Declarations on Verification of Expenditure in the given reporting period can be requested 



8 
 

until the second reporting deadline following the reporting period concerned, except for 
preparation costs reimbursed on a real cost basis1 – as a general rule these can be verified 
and requested only in the first reporting period; 

n) comply with EU- and national rules, including rules on eligibility of costs, public procurement, 
State aid, publicity, further rules on environmental protection and equal opportunities as 
contained in the Project Implementation Manual, Eligibility of expenditures, Communication 
and Visibility Guide; 

o) report in accordance with the existing legislation and national/regional guidelines if the 
Project activities contain elements of State aid; 

p) guarantee the systematic and safe collection of all the documentation regarding its part of 
project expenditure and its transmission to the Lead Partner, as well as to guarantee the 
access to documents and to the project results to all the representatives of the institutions 
in charge of verifications and to the bodies authorised to monitor or audit the Project; 

q) not subcontract 100% of the activities from their part of the Project; 

r) be responsible for the sound financial management of the funding allocated to its project 
part, including the arrangements for recovering amounts unduly paid (EU contribution, state 
contribution, if relevant, and other public contribution). 

 
 

Article 7 
Responsibilities of the Lead Partner and of the Partners 

 
1. The Lead Partner solely assumes responsibility for the entire Project towards the Managing 

Authority as defined in the Subsidy Contract. 
 
2. The Lead Partner is the intermediary for all communications between the Partners and the Joint 

Secretariat and the Managing Authority; where information from the Partners is required, the 
Lead Partner shall be responsible for obtaining, verifying and consolidating this information 
before passing it on to the Managing Authority; any information provided, as well as any request 
communicated by the Lead Partner to the Managing Authority shall be deemed to have been 
forwarded in agreement with all Partners. 

 
3. Each Partner is directly and exclusively responsible to the Lead Partner for the due 

implementation of its respective project part and for the proper fulfilment of its obligations as set 
out in the Partnership Agreement and in the application. Should a Partner not fulfil its obligations 
under this Agreement in due time, the Lead Partner shall admonish the Partner to fulfil them 
within a reasonable period of time. The Partners undertake to find a rapid and efficient solution. 
Should the non-fulfilment continue, the Lead Partner may decide to debar the Partner concerned 
from the Project with approval of the other Partners. The Joint Secretariat and the Managing 
Authority shall be promptly informed of such an intended decision by the Lead Partner, and the 
change in the partnership has to be approved according to the provisions set out in the Project 
Implementation Manual. 

 
4. The Lead Partner and each Partner receiving financial support shall take the financial 

responsibility for the EU contribution and, if relevant, the related state contribution it has received 
for its project part. 

 

 
1 Preparation costs which are reimbursed as simplified costs are automatically verified as part of the first Project 

Report and Application for Reimbursement and do not have to be reported in any of the reporting periods. 
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5. In case of irregularities the Lead Partner bears the overall responsibility towards the Managing 
Authority for the repayment of the EU contribution amounts unduly paid, also with interest 
charged on late payment, if relevant. By way of the derogation from this principle, if the 
irregularity is committed by a Partner receiving financial support, the concerned organisation shall 
repay to the Lead Partner the amounts unduly paid. When amounts unduly paid to a Partner 
cannot be recovered due to negligence of the Lead Partner, the Lead Partner shall remain 
responsible for the repayment. 

 
 

Article 8 
Reporting obligations of the Partners 

 
1. The Lead Partner can only submit an Application for Reimbursement to the Joint Secretariat by 

providing proof of progress of the Project. Therefore, in order to provide adequate information 
on the progress of the Project, each Partner receiving financial support has to submit a Project 
Partner Report in INTERREG+ system, consisting of an activity part describing the activities carried 
out with their outputs and results during the reporting period, and of a financial part presenting 
the financial progress of the project part compared to the finalised Project Form. Partners not 
receiving financial support shall submit their project partner reports to the related Control Body 
on their activities in the given reporting period. 
 

2. The Partners have to respect the reporting deadlines of the Subsidy Contract and have to submit 
their Project Partner Report in due time through the INTERREG+ system. Project Partner Reports 
and Declarations on Verification of Expenditure not available to the Lead Partner in the system 
within the set deadline will not be included in the Project Report (or any other report) and 
Application for Reimbursement of the Lead Partner, to be submitted to the Joint Secretariat. 

 
3. The Project Partner Reports should be drawn up in Euro. Partners from Partner Countries which 

have not adopted the Euro as their currency shall convert into Euro the amounts of expenditure 
incurred in national currency before submission for verification to the responsible controller. The 
expenditures shall be converted as described in the Subsidy Contract. The exchange rate risk is 
borne by the Partner concerned. 

 
 

Article 9 
Audits 

 
1. For audit purposes each Partner shall 

a) retain all files, documents, receipts and data about the Project at least within the timeframe 
stipulated in Article 82(1) of the CPR and further detailed in the Project Implementation 
Manual, either in original or in copies on commonly used data media safely and orderly; 

b) enable the Managing Authority, Joint Secretariat, Certifying Authority, Audit Authority, the 
responsible auditing bodies of the European Union and the auditing bodies of the Partner 
Country it is based in to audit the proper use of funds; 

c) provide these authorities with any information about the Project they request; 

d) provide them access to the databases, the accounting books and accounting documents and 
other documentation related to the Project, whereby the auditing bodies decide on this 
relation, within the timeframe stipulated in Article 82(1) of the CPR and further detailed in 
the Project Implementation Manual; 
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e) provide them access to the place where the Project has been implemented and their business 
premises during the ordinary business hours and also beyond these hours by arrangement, 
and allow them to carry out on-the-spot-checks related to the Project within the timeframe 
stipulated in Article 82(1) of the CPR and further detailed in the Project Implementation 
Manual; 

f) without any delay provide the Lead Partner with any information needed in connection to 
such an audit; 

g) observe the recommendations received after an audit. 

 
Article 10 

Information and publicity 
 
1. Any publicity measure undertaken by any of the Partner shall be conducted in accordance with 

the rules on information and publicity laid down in the Communication and Visibility Guide for 
the Projects (brand book) in the Interreg VI-A Hungary-Slovakia Programme 

 
2. Information and publicity measures shall be co-ordinated among the Partners. Each Partner is 

equally responsible for promoting the fact that co-financing for the Project is provided from EU 
contribution within the framework of the Interreg VI-A Hungary-Slovakia Programme and is 
responsible for ensuring the adequate promotion of the Project. 

 
3. The Partners take note of the fact that the results of the Project as well as any study or analysis 

produced in the course of the Project can be made available to the public and they agree that the 
results of the Project shall be available for all Partners and for the public free of charge. 

 
4. The Partners agree that the Lead Partner may provide the Joint Secretariat / Managing Authority 

or other programme management bodies to publish, in whatever form, unrestricted as far as data 
protection is concerned, and on or by whatever medium, with the following information: 

- title and acronym of the Project; 

- the name of the Lead Partner and of the Partners; 

- the total cost of the Project, the amount of subsidy and the EU co-financing rate; 

- the name of the fund, the specific objective concerned and the type of intervention; 

- the purpose of the EU contribution (i.e. the overall objective of the Project) and the expected 
or actual achievements; 

- start date and (expected or actual) date of completion; 

- the geographical location of the Project and/or the location of the Lead Partner and the 
Partners; 

- project results, evaluations and summaries; 

- any other information about the Project, if considered relevant, and all publicity material of 
the Project such as photographic and video content, news announcements etc. 

 
 

Artic le 11 
Ownership, use of results 
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1. The Parties undertake to enforce the applicable law on intellectual property rights, regarding any 
outcome that might be produced during the implementation of the Project. 

 
2. Ownership of the results of the Project, including industrial and intellectual property rights, and 

of the reports and other documents relating to it, shall be vested in the Lead Partner and the 
Partners. 

 
3. Without prejudice to the previous paragraph, the Partners grant the Joint Secretariat and the 

Managing Authority the right to make free use of the results of the Project, provided it does not 
thereby breach its confidentiality obligations or existing industrial and intellectual property rights. 
The Partners shall find individual arrangements in those cases where intellectual property rights 
(such as for data acquired for the Project which do not belong to public domain) already exist. 

 
4. The Partners agree that owners of the investments are the following: 

- Bratislavský samosprávny kraj is the 2/3 owner of revitalised historical park in Malinovo, 
while 1/3 is owned by the municipality Malinovo (contract of lease); 

- Mosonmagyaróvár Város Önkormányzata is the owner of revitalised green infrastructure in 
Rudolf Liget  

- Mesto Šamorín is the owner of the constructed green roof at the Primary Art School in 
Šamorín     

- Mesto Dunajská Streda is the owner of newly built green infrastructure in the city of 
Dunajska Streda (flowerbeds with an organic shape) 

- Győr Megyei Jogú Város Önkormányzata is the owner of renovated Simor J. bishop's square  

 
 
5. The Project Partners agree that owners of the Project outputs/deliverables are the following: 

- Bratislavský samosprávny kraj is the owner of one revitalised green infrastructure 
(revitalised historical park in Malinovo) and Conference on different approaches to the 
revitalization of green areas in the Danube Region 

- Arrabona Korlátolt Felelősségű Európai Területi Együttműködési Csoportosulás is the 
owner of Green Ambassadors Programme (1x Prepared methodology and training material 
(Digital handbook) available in downloadable format, 12 people Trained Green 
Ambassadors) and Activities to activate the public (2x organisation of Climate Expo) 

- Mosonmagyaróvár Város Önkormányzata is the owner of one revitalised green 
infrastructure (revitalised green infrastructure in Rudolf Liget) 

- Mesto Šamorín is the owner of one revitalised green infrastructure (constructed green roof 
at the Primary Art School in Šamorín) 

- Mesto Dunajská Streda is the owner of one revitalised green infrastructure in (newly built 
green infrastructure (renovated Ármin Vámbery square) 

- Győr Megyei Jogú Város Önkormányzata is the owner of one revitalised green 
infrastructure (renovated Simor J. bishop's square) 

 
6. The Lead Partner and the Partners commit themselves to establish and maintain an inventory of 

all fixed assets acquired, built or improved within the Project. 
 
7. As to the sustainability of project results after the end of the implementation period, further as 

to the steps to be taken after project closure, the Partners agree on the following activities and 
designate the following rights and duties within the project partnership: 
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a) Bratislavský samosprávny kraj – Sustainability of the project result will be ensured as follows 
- After the revitalisation of park, BSK as a major owner, will be responsible for the maintenance 
and facility of the park. BSK has all necessary resources to maintain and manage revitalised park 
including financial, personal and expert ones. BSK is owner of several historical parks and 
buildings, so it has experience in maintenance of historical objects. Within the organisational 
structure of BSK, the Department of Property Management is responsible for the management 
and maintenance of buildings and property under the administration of BSK. This department 
composed of professional staff will be responsible for maintenance and regular care of the park. 

Revitalised park will be publicly accessible to residents and visitors during predetermined 
opening hours. The manor house courtyard will only be open for selected events. In the context 
of future use of the park and the courtyard, events organised by the municipality and other local 
actors, such as the Wine festival, Christmas markets, workshops and sporting events will take 
place in this space during the project implementation and after the project is completed. 

 

b) Arrabona Korlátolt Felelősségű Európai Területi Együttműködési Csoportosulás - 
Sustainability of the project result will be ensured as follows-  The network of Green 
Ambassadors will continue to operate after the project as the members will be volunteers 
and Arrabona EGTC will regularly follow up with them and provide training for future 
ambassadors using the training materials to be prepared within this project. This material 
will also be useful for communities and individuals to set up sustainable practices and create 
and cultivate climate friendly green areas. This activity is vital for the sustainability of the 
results, as the experiences will be adaptable to the surrounding municipalities, associations 
making them avail-able to more and more municipalities in the project area, ensuring equal 
access for citizens. Organising a wide range and large number of awareness-raising events 
so that a wide range of communities - educational institutions, casual individuals or 
organisations - can participate, regardless of gender, age, ethnicity or disability. 
 

c) Mosonmagyaróvár Város Önkormányzata - Sustanability of the project result will be ensured 
as follows-  The future use of the new services offered by the development and public access 
to them can be en-sured on the basis of the above, equal opportunities, gender equality and 
non-discrimination are also ensured by the fund, and no special measures are required. 
Specific attention will be given to ensuring that the area is accessible and that the ecosystem 
services mentioned above are available to vulnerable groups. 
The operation of the area is the responsibility of the 100% Municipal Ownership of the 
Municipal Management and Maintenance Ltd., which is also responsible for the 
maintenance of the facilities and the equipment created during the project development. 
The active participation of the above-mentioned Moson Civic Association will guarantee the 
smooth operation of the equipment. 
 

d) Mesto Šamorín - Sustanability of the project result will be ensured as follows - Given that it 
is a public building with a green roof, public access cannot be fully implemented, but 
students can learn about this process every day and as part of their education. The teaching 
staff of the project will receive training (Green Ambassador) in order to learn and integrate 
this education into their daily training and use it. Nevertheless, the benefits of building a 
green roof have a positive impact on the whole neighbourhood and can also act as an 
incentive for institutions to adapt it. 
The school is 100% linked to the budget of the city of Somorja. The school building and the 
land under it are also 100% owned by the city. The overheads of the building are covered by 
the annual budget of the city. The management and overall maintenance of the building will 
be the responsibility of Attila Horváth, a staff member of the Municipal Office, who will also 
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be responsible for the maintenance of the green roof in cooperation with the AREA 
(municipal enterprise) company. 
 

e) Mesto Dunajská Streda - Sustanability of the project result will be ensured as follows  - 
Nowadays, with the public's access to more and more information on climate change, 
anything that is at least minimally related to ecological living is becoming increasingly 
popular. This applies to all aspects of life. Given that the subject of the application is a public 
space, it will serve the direct and indirect community. In the currently planned renovations 
and refurbishments, the design of the building is also planned in accordance with the rules 
on equal opportunities and accessibility. 
The Municipal Real Estate Dunaszerdahely Kft., as the institution responsible for the 
maintenance of the tendered area, provides services of public utility to the founder of the 
company - the City of Dunaszerdahely. The company, which is fully owned by its founder, 
started its operations in November 2012. 
 

f) Győr Megyei Jogú Város Önkormányzata - Sustanability of the project result will be ensured 
as follows  - As a public park, the renovated park will be open to the public for all city citizens 
throughout the year. In the course of its infrastructural developments and investments, 
GYMJV Municipality treats the provision of access and availability with equal opportunities 
for everyone as a priority in all cases. The planned renovations in the park are planned 
according to the rules on equal opportunities and barrier-free accessibility, and the licensing 
and implementation plan will also be prepared in accordance with this aspect. 
Bishop János Simor's square is owned by the Municipality of Győr MJV, the financial 
resources necessary for its maintenance are partially provided by the budget of the 
municipality and the own revenues of Győr-Szol Zrt. Győr-Szol Zrt., which is 100% owned by 
Győr MJV Self-Government, operates and maintains the park. Under the leadership of the 
chief executive officer of Győr-Szol Zrt., the regular maintenance and operation tasks of the 
park are carried out with the participation of city management and horticulture specialists 
working in the City Management business. 
 

 
8. The Lead Partner and the Partners cannot mortgage or impose any other form of bank guarantee 

on the goods purchased from the financing throughout the implementation period of the Project 
and, as a general rule, five years after the date of the final payment to the Lead Partner.  
 

9. In case of purchase costs co-financed, the owners shall not substantially modify their respective 
project parts affecting its nature or its implementation conditions or giving to a firm or a public 
body an undue advantage; and resulting either from a change in the nature of ownership of an 
item of infrastructure or the cessation or relocation of a productive activity outside the NUTS 2 
region in which it received support at least within five years from the final payment to the Partner, 
except where State aid rules provide for a different period. The time limit is set at 3 years in cases 
concerning the maintenance of investments or jobs created by SMEs. 

 
 
 

Article 12 
Changes in the project partnership 

 
1. Being aware of the fact that all changes in the project partnership – with the exception of legal 

succession – need an approval of the Monitoring Committee and that the Managing Authority is 
entitled to withdraw from the Subsidy Contract if the number of Partners falls below the minimum 
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number of participants, the Partners agree not to back out of the Project unless there are 
unavoidable reasons for it. 

 
2. In case a Partner withdraws from the Project or is debarred from it, the remaining Partners shall 

undertake to find a rapid and efficient solution to ensure further proper project implementation 
without any delay. Consequently, the Partners shall endeavour to cover the contribution of the 
withdrawing Partner, either by assuming its tasks by one or more of the remaining Partners or by 
asking a new Partner to join the project partnership, respecting the relevant programme 
provisions. 

 
3. The Lead Partner shall inform the Joint Secretariat and the Managing Authority as soon as changes 

in the project partnership are foreseeable. The changes in the partnership enter into force only 
after approval by the Monitoring Committee. 

 
4. The provisions set for audits in Article 9 remain applicable to the Partner that backed out of the 

Project or was debarred from the Project. 
 
 

Article 13 
Irregularities and the repayment of funds 

 
1. If the Managing Authority should – based on the provisions of the Subsidy Contract – request the 

repayment of EU contribution from the Lead Partner, the latter shall call upon the Partner that 
had caused the irregularity resulting in the repayment of the EU contribution unduly paid 
according to the request of the Managing Authority. 

 
2. The Partner in question has to repay the requested EU contribution together with the interest on 

late payment (if relevant) to the Lead Partner. 
 
3. The Partner has to respect the deadline given by the Managing Authority to the Lead Partner for 

the repayment of the EU contribution. The Partner has to transfer the requested EU contribution 
together with the interest on late payment (if relevant) to the Lead Partner 30 calendar days 
before the deadline set for the Lead Partner. 

 
 

Article 14 
Cooperation with third parties, assignment 

 
1. In case of co-operation with third parties (e.g. concluding sub-contracts) the given Partner shall 

remain the sole responsible toward the Lead Partner concerning the compliance with its 
obligations as set out in the present Agreement. Any contracts with third parties will have to be 
concluded in accordance with EU and national legislation. No Partner shall have the right to 
transfer its rights and obligations to third parties. The Lead Partner shall be informed by the 
Partner about the subject and party of any contract concluded with a third party. 

 
2. In case of legal succession, e.g. when the Partner changes its legal form, the Partner is obliged to 

transfer all duties under this Agreement to the legal successor. The Partner shall notify the Lead 
Partner in written form within 15 calendar days from the date of the legal succession being 
effected. The Lead Partner shall notify the Joint Secretariat according to the provisions set out in 
the Subsidy Contract. 
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Article 15 
Language 

 
1. The working language of the partnership shall be Slovak, Hungarian, English. Any official internal 

document of the Project shall be made available in English. 
 
2. Present Agreement is concluded in English. In case of translation of this Agreement and its 

annexes into another language the English version shall prevail. 
 
 

Article 16 
Applicable law, liability and force majeure 

 
1. Present Agreement is governed by the law of Slovak Republic. Each Partner shall be liable to the 

other Partners and shall indemnify for any damages or costs resulting from the non-compliance 
of its contractual duties as set forth in this Agreement. 

 
2. No Party shall be held liable for not complying with the obligations ensuring from this Agreement 

should the non-compliance be caused by force majeure. In such a case, the Partner involved must 
announce this immediately in writing to the other Partners. 

 
 

Article 17 
Concluding provisions 

 
1. Any amendments to this Agreement shall be in writing and shall be signed by all Parties. 
 
2. In case of collision between the Subsidy Contract and this Partnership Agreement, the Subsidy 

Contract shall prevail. 
 
3. Amendments and supplements to the present Agreement and any waiver of the requirement of 

the written form must be in written form and have to be indicated as such. The Lead Partner shall 
notify the Joint Secretariat and the Managing Authority of any amendment or supplement to the 
present Agreement. 

 
4. If any provision in this Agreement should be wholly or partly ineffective, the rest of the provisions 

remain binding for the Parties. In such cases the Parties undertake to replace the ineffective 
provision by an effective one which comes as close as possible to the purpose of the ineffective 
one. 

 
5. The Parties commit themselves to take measures in order to ensure that all staff members 

carrying out work within the Project respect the confidential nature of information regarded as 
such, and do not disseminate it, pass it on to third parties or use it without prior written consent 
of the Lead Partner and the Partner that provided the information. 

 
6. The Parties will make efforts to settle any disputes arising from this Agreement out of court. In 

case an agreement cannot be made in due time, the Parties herewith agree that responsible court 
of Slovak Republic shall have jurisdiction to rule in all legal disputes arising from this Agreement. 

 
7. 9 original copies will be made of this Agreement of which each Party keeps one original, while 

three originals are attached to the Subsidy Contracts. 
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8. The Parties signing the Partnership Agreement have fully understood and accepted the contents 
of the Subsidy Contract and undertake the activities and responsibilities in the meaning as 
included therein. 

 
 

Name of Lead Partner: Bratislavský samosprávny kraj  

Name and title of legally authorised 

representative: 
Mgr. Juraj Droba, MBA, MA 

Place, date and stamp: Bratislava 

Signature:  

 

Name of Partner 1: 
Arrabona Korlátolt Felelősségű Európai 

Területi Együttműködési Csoportosulás 

Name and title of legally authorised 

representative: 
Tamás Zoltán Németh, director 

Place, date and stamp: Győr 

Signature:  

 

Name of Partner 2: Mosonmagyaróvár Város Önkormányzata 

Name and title of legally authorised 

representative: 
Miklós Szabó 

Place, date and stamp: Mosonmagyaróvár 

Signature:  

 

Name of Partner 3: Mesto Šamorín 

Name and title of legally authorised 

representative: 
Csaba Orosz 

Place, date and stamp: Šamorín 

Signature:  
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Name of Partner 4: Mesto Dunajská Streda 

Name and title of legally authorised 

representative: 
Zoltán Hájos 

Place, date and stamp: Dunajská Streda 

Signature:  

 

Name of Partner 5: Győr Megyei Jogú Város Önkormányzata 

Name and title of legally authorised 

representative: 
Bence Pintér 

Place, date and stamp: Győr 

Signature:  

 
* Tables are to be copied according to the number of Parties. A given copy of the Partnership Agreement 
is only valid if all Parties have signed it. 
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Annex 1 to the Partnership Agreement: 
 

Details of the bank accounts to which the EU contribution of the Partners receiving financial 
support shall be transferred, data (name and address of bank, IBAN number and SWIFT code of the 

account) per Partner 
 

Bratislavský samosprávny kraj 

Name of bank 
Štátna pokladnica  

Address of bank 
Radlinského 32, 810 05 Bratislava 15 

SWIFT code 
SPSRSKBA 

IBAN of the account 
SK29 8180 0000 0070 0070 6742 

 

Arrabona Korlátolt Felelősségű Európai Területi Együttműködési Csoportosulás 

Name of bank 
OTP BANK 

Address of bank 
Nádor utca 11, Budapest 1051 

SWIFT code 
OTPVHUHB 

IBAN of the account 
HU86 1176 3378 5742 3885 0000 0000 

 

Mosonmagyaróvár Város Önkormányzata 

Name of bank 
OTP Nyrt. 

Address of bank 
9200 Mosonmagyaróvár Fő street 24 

SWIFT code 
OTPVHUHB 

IBAN of the account 
HU87 1175 1377 4686 4886 0000 0000 
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Mesto Šamorín 

Name of bank 
Všeobecná úverová banka, a.s. 

Address of bank 
Mlynské nivy 1, 829 90 Bratislava 

SWIFT code 
SUBASKBX 

IBAN of the account 
SK20 0200 0000 0020 2492 0759 

 

Mesto Dunajská Streda 

Name of bank 
Československá obchodná banka, a.s. 

Address of bank 
Žižkova 11, 811 02 Bratislava 

SWIFT code 
CEKOSKBX 

IBAN of the account 
SK17 7500 0000 0003 0281 2303 

 

Győr Megyei Jogú Város Önkormányzata 

Name of bank 
OTP Bank Nyrt.  

Address of bank 
9022 Győr, Teleki László street 51. 

SWIFT code 
OTPVHUHB 

IBAN of the account 
11751377-72733882-00000000 

 


