PROJECT BUDGET PER BENEFICIARY						
SKHU/1902/1.1/058/B2		B2: VC	DDNETURY.sk		SK	
Ecoregion SKHU		LB: BS	к		SK	
No. Budget lines	Activity	Unit # of units Unit rate (in EUR) Costs (in EUR)		sts (in EUR)	Description	
1 Preparation costs					0,00	
1.1 Preparation cost					0,00	
1.1.1 Feasibility study			0,00	0,00	0,00	
1.1.2 Building documentation 1.1.3 Permits			0,00 0,00	0,00 0,00	0,00 0,00	
1.1.5 Permits 1.1.4 Translations			0,00	0,00	0,00	
2 Staff costs					0,00	
2.1 Project management (SK)					0,00	
2.2 Internal experts (SK)					0,00	
3 Office and administrative expenditure					0,00	
4 Travel and accommodation costs					0,00	
4.1 Travel and visa costs					0,00	
4.2 Accommodation costs					0,00	
4.3 Per diem and costs of meal					0,00	
5 External expertise and services costs					50,00	
5.1 Studies, surveys and plans					0,00	
5.2 Events, conferences, seminars and project meetings 5.2.1 Press conferences			0,00	0,00	0,00 0,00	
5.2.2 Public project event			0,00	0,00	0,00	
5.3 IT system development					0,00	
5.4 Publicity, promotion and communication costs					50,00	
5.4.1 Project website			0,00	0,00	0,00	aced at the entrance to the wooden houses area in Dobrohošť, at the beginning of the project
						n, informing the public that the houses and the equipment were purchased from EU resources. The poster
5.4.2 Poster	1.2 - Communication	piece	1,00	50,00		the visibility elements as defined in the Visibility guide.
5.4.3 Billboard			0,00	0,00	0,00	
5.4.4 Permanent plaque			0,00	0,00	0,00	
5.4.5 Promotion materials			0,00	0,00	0,00	
5.5 Financial management, procurement procedures and other consultancy services 5.5.1 External management			0,00	0,00	0,00 0,00	
5.6 Other services			0,00	0,00	0,00	
6 Equipment expenditure					49 950,00	
6.1 Equipments related project management					0,00	
6.2 Equipments related to core activities					49 950,00	
						ouses with interior equipment and cane roof. These are 12 small holiday wooden houses with dimensions of provide more comfort than camping in a tent with the possibility of sleeping in bed. The houses have
						ishings, 2 beds (when legislation allows bunk-beds), bedside table and bedside lamp. Number of
6.2.1 Equipment 1	1.8 - Establishment and improvement of Eco-tourism services – VODNETURY.sk	piece	12,00	3 375,00		persons is from 2 to max. 4. persons.
6.2.2 Equipment 2	1.8 - Establishment and improvement of Eco-tourism services – VODNETURY.sk	piece	10,00	795,00	7 950,00 10 x 4 seats can	noe.
6.2.3 Equipment 3	1.8 - Establishment and improvement of Eco-tourism services – VODNETURY.sk	piece	1,00	1 500,00	1 500,00 Trailer for 8 car	noes.
7 Infrastructure and works					0,00	
7.1 Construction, reconstruction and renovation of buildings, works, infrastructure 7.2 Purchase of land					0,00 0,00	
Total eligible costs (1+2+3+4+5+6+7)					50 000,00	